STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT
Bl D OPENI NG DATE 03/ 22/ 05 I N KERN COUNTY NEAR BAKERSFI ELD
CONTRACT NUMBER 06- 464804 FROM ROUTE 223 AND 99 SEPARATI ON TO
LOCATI ON 06- KER-99-13. 4/16. 7 2.0 KM NORTH OF HOUGHTON ROAD

OVERCRGOSSI NG
CONSTRUCT THRI E BEAM MEDI AN BARRI ER

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%

OF TRANSPORTATI ON Bl D245
PACE 1
04/ 08/ 05
CONTRACT CODE 'C '
17 CONTRACT | TEMS

FEDERAL AlD ACST- P099- (490) E
PHG- P099- (490) E

PROPGOSALS | SSUED 9 FUND TOTAL HB1 1,101, 000 TOTAL NUMBER OF WORKI NG DAYS 55
NUMBER OF Bl DDERS 4 ENG NEERS EST 1, 006, 000. 00 AMOUNT UNDER 136, 822. 00 PERCENT UNDER EST 13. 60
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 869, 178. 00 3 MODERN ALLOYS | NC 714 893-0551

11172 WESTERN AVENUE
STANTON CA 90680

2 919, 919. 00 2 CORAL CONSTRUCTI ON COVPANY
P O BOX 347
W LSONVI LLE OR 97070

3 1, 056, 613. 00 1 APEX FENCE CO I NC
P O BOX 545

ANDERSON CA 96007

4 451, 345. 00 4 M BUMGARNER | NC
RQUESTED BI D RELI EF
1175 GREENVI LLE ROAD
LI VERMORE CA 94550

00652040
FAX 714 895-9924

503 682-2252
00332441
FAX 503 682-0110

530 365-3316
00269127
FAX 530 365-5478

925 373-1986
00529261
FAX 925 373-1890



06- 464804 Bl D245

06- KER- 99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

03/ 22/ 05 04/ 08/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 GRANI TE CONSTRUCTI ON  COMPANY | MPORT AND ASPHALT CONCRETE ( PORTI ON)

BAKERSFI ELD CA
GRANI TE CONSTRUCTI ON COVPANY TRAFFI C CONTROL, CLEARI NG AND GRUBBI NG ( PORTI ON)
BAKERSFI ELD CA
K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PORTI ON)
VI SALI A CA
SPECI ALTY MOW NG SERVI CE TRI'M EXI STI NG PLANTS ( PORTI ON)

FALLBROOK CA



06- 464804 Bl D245
06- KER- 99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
03/ 22/ 05 04/ 08/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 K R C SAFETY COVPANY ITEMS 3 THRU 5 (PARTI AL)
6084 W HURLEY AVENUE
VI SALI A CA 93277
SPECI ALTY MOW NG SERVI CE | TEM 12 ( PARTI AL)
4949 2ND STREET
FALLBROOK CA 92028
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 K R C SAFETY COVPANY | NC CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL SYSTEM ( PARTI AL)
6084 W HURLEY AVENUE
VI SALI A CA 93291
K R C SAFETY COVPANY | NC REMOVE CRASH CUSHI ON AND SAND FI LLED ( PARTI AL)
6084 W HURLEY AVENUE
VI SALI A CA 93291
SPECI ALTY MOW NG SERVI CE SI NGLE THRI E BEAM BARRI ER AND STEEL POST ( PARTI AL)
4949 2ND STREET
FALLBROOK CA 92028-9790
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 GRANI TE CONSTRUCTI ON  COMPANY GRADI NG AND PAVI NG ( PORTI ON)

CONTI NUED

BAKERSFI ELD CA

GRANI TE CONSTRUCTI ON' COVPANY

BAKERSFI ELD CA
ON NEXT PAGE

TRAFFI C CONTROL, CLEARI NG AND GRUBBI NG ( PORTI ON)



06- 464804
06- KER- 99- 1
03/ 22/ 05

SUMMARY OF
LI' ST OF

Bl DDER | D NAME AND ADDRESS

REMAI NI NG B

Bl D245
PACE 4
04/ 08/ 05

DDERS
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 K R C SAFETY COVPANY | NC
VI SALI A CA

SPECI ALTY MOW NG SERVI CE
FALLBROOK CA

CONSTRUCTI ON AREA SI GNS

PRUNE OLEANDORS ( PORTI ON)



06- 464804 Bl D245

06- KER- 99-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
03/ 22/ 05 04/ 08/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 800. 00 800. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 6, 250. 00 6, 250. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 4, 840. 00 4, 840. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 500. 00 15, 500. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 5, 800. 00 5, 800. 00
6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 500 27.00 13, 500. 00
7 150665 REMOVE SI NGLE METAL BEAM BARRI ER M 60 21.00 1, 260. 00
8 (S) 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 11 1, 450. 00 15, 950. 00
9 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 5, 600. 00 5, 600. 00
10 198001 | MPORTED BORROW VB 110 144. 00 15, 840. 00
11 390101 ASPHALT CONCRETE TONN 10 760. 00 7, 600. 00
12 839303 SI NGLE THRI E BEAM BARRI ER ( STEEL POST) M 10, 500 71. 65 752, 325. 00
13 839312 DOUBLE THRI E BEAM BARRI ER ( STEEL POST) M 16 130. 00 2, 080. 00
14 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 825. 00 825. 00
15 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 1 5,187. 00 5,187. 00
16 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 1 521. 00 521. 00
17 999990 MOBI LI ZATI ON LS LUWVP SUM 15, 300. 00 15, 300. 00

TOTAL 869, 178. 00



06- 464804 Bl D245

06- KER- 99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
03/ 22/ 05 04/ 08/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 479. 00 479. 00 500. 00 500. 00 500. 00 500. 00
2 2, 000. 00 2000. 00 10, 000. 00 10000. 00 7, 000. 00 7000. 00
3 4, 300. 00 4300. 00 2,875.00 2875. 00 4, 000. 00 4000. 00
4 26, 000. 00 26000. 00 37, 000. 00 37000. 00 27,000. 00 27000. 00
5 5, 000. 00 5000. 00 3, 450. 00 3450. 00 17, 000. 00 17000. 00
6 20. 00 10000. 00 16. 00 8000. 00 18. 00 9000. 00
7 20. 00 1200. 00 15. 00 900. 00 26. 00 1560. 00
8 1, 200. 00 13200. 00 1, 200. 00 13200. 00 2, 000. 00 22000. 00
9 5, 100. 00 5100. 00 5, 600. 00 5600. 00 5, 600. 00 5600. 00
10 115. 00 12650. 00 64. 00 7040. 00 134. 00 14740. 00
11 400. 00 4000. 00 450. 00 4500. 00 644. 00 6440. 00
12 76. 00 798000. 00 85. 00 892500. 00 25.45 267225. 00
13 120. 00 1920. 00 138. 00 2208. 00 130. 00 2080. 00
14 500. 00 500. 00 690. 00 690. 00 900. 00 900. 00
15 5, 000. 00 5000. 00 5,175. 00 5175. 00 5, 700. 00 5700. 00
16 570. 00 570. 00 975. 00 975. 00 600. 00 600. 00
17 30, 000. 00 30000. 00 62, 000. 00 62000. 00 60, 000. 00 60000. 00
TOT 919, 919. 00 1, 056, 613. 00 451, 345. 00



